
Gay Road Bridge Reconstruction

15-03 December 10, 2014 at 11am

Bid was extended 8 days due to Addendum #1 issued on Dec 1

Tabacco & Son Builders, Inc Nagy brothers TradeMark Contractors NJR Construction, LLC

Bristol, CT Monroe, CT Bristol, CT Terryville, CT

EST.  

Item Qnty Unit Unit $ Total $ Unit $ Total $ Unit $ Total $ Unit $ Total $

Clearing and Grubbing 0201001 1 LS 10,500.00$        10,500.00$    8,000.00$      8,000.00$      15,000.00$       15,000.00$    67,500.00$    67,500.00$    

Reset Sign 0201214 1 EA 50.00$               50.00$           100.00$         100.00$         500.00$            500.00$         100.00$         100.00$         

Earth Excavation 0202000 600 CY 15.00$               9,000.00$      15.00$           9,000.00$      25.00$              15,000.00$    1.00$             600.00$         

Rock Excavation 0202100 30 CY 230.00$             6,900.00$      10.00$           300.00$         125.00$            3,750.00$      10.00$           300.00$         

Channel Excavation Earth 0202200 15 CY 20.00$               300.00$         25.00$           375.00$         35.00$              525.00$         35.00$           525.00$         

Excav. & Reuse Exist. Channel Bottem Material 0202216 A 20 CY 16.00$               320.00$         80.00$           1,600.00$      40.00$              800.00$         75.00$           1,500.00$      

Channel Excavation Rock 0202250 2 CY 215.00$             430.00$         10.00$           20.00$           200.00$            400.00$         50.00$           100.00$         

Cut Bituminous Pavement 0202250 40 LF 3.00$                 120.00$         4.00$             160.00$         3.00$                120.00$         5.00$             200.00$         

Structure Excavation, Earth 0203202 255 CY 20.00$               5,100.00$      20.00$           5,100.00$      30.00$              7,650.00$      20.00$           5,100.00$      

Structure Excavation, Rock 0203304 15 CY 230.00$             3,450.00$      50.00$           750.00$         125.00$            1,875.00$      10.00$           150.00$         

Cofferdam & Dewatering 0204001A 185 LF 80.00$               14,800.00$    110.00$         20,350.00$    50.00$              9,250.00$      10.00$           1,850.00$      

Handling Water 0204151A 1 LS 1,500.00$          1,500.00$      30,000.00$    30,000.00$    12,500.00$       12,500.00$    25,000.00$    25,000.00$    

Trench Excavation, 0-4" deep 0205001 65 CY 25.00$               1,625.00$      20.00$           1,300.00$      15.00$              975.00$         8.00$             520.00$         

Formation of Subgrade 0209001 425 SY 1.00$                 425.00$         6.00$             2,550.00$      7.00$                2,975.00$      1.00$             425.00$         

Water Pollution Control - (Set at est $5K, Addend. #1) 0210820A 1 EST 5,000.00$          5,000.00$      5,000.00$      5,000.00$      5,000.00$         5,000.00$      5,000.00$      5,000.00$      

Subbase 0212000 145 CY 30.00$               4,350.00$      40.00$           5,800.00$      42.00$              6,090.00$      50.00$           7,250.00$      

Granular Fill 0213100 30 CY 38.00$               1,140.00$      40.00$           1,200.00$      40.00$              1,200.00$      50.00$           1,500.00$      

Pervious Structure Backfill 0216000 635 CY 50.00$               31,750.00$    40.00$           25,400.00$    30.00$              19,050.00$    50.00$           31,750.00$    

Sedimentation Control System 0219001 645 LF 3.00$                 1,935.00$      5.00$             3,225.00$      3.00$                1,935.00$      4.00$             2,580.00$      

Sawing & Sealing Joints in Bituminous Concrete 0402401 46 LF 33.00$               1,518.00$      10.00$           460.00$         31.00$              1,426.00$      35.00$           1,610.00$      

Bituminous Concrete, Class 1 0406010-1 55 Ton 140.00$             7,700.00$      160.00$         8,800.00$      175.00$            9,625.00$      180.00$         9,900.00$      

Bituminous Concrete, Class 2 0406010-2 60 Ton 130.00$             7,800.00$      170.00$         10,200.00$    175.00$            10,500.00$    180.00$         10,800.00$    

Material for Tack Coat 0406236 40 Gal 1.00$                 40.00$           8.00$             320.00$         20.00$              800.00$         1.00$             40.00$           

Removal of Superstructure 0503001A 1 LS 2,000.00$          2,000.00$      5,000.00$      5,000.00$      25,000.00$       25,000.00$    20,000.00$    20,000.00$    

Type "C" Catch Basin (4" Sump) 0507026 2 EA 2,800.00$          5,600.00$      2,500.00$      5,000.00$      3,000.00$         6,000.00$      2,500.00$      5,000.00$      
Precast Concrete Walls 0601109A 1 LS 55,132.00$        55,132.00$    65,000.00$    65,000.00$    75,000.00$       75,000.00$    54,000.00$    54,000.00$    

14Ft x 7Ft Precast Concrete Box Culvert 0601229A 35 LF 2,260.50$          79,117.50$    2,428.58$      85,000.30$    2,400.00$         84,000.00$    2,350.00$      82,250.00$    

Class "A" Concrete 0601000 10 CY 450.00$             4,500.00$      700.00$         7,000.00$      1,200.00$         12,000.00$    1.00$             10.00$           

Bedding Material 0651001 5 CY 20.00$               100.00$         50.00$           250.00$         20.00$              100.00$         35.00$           175.00$         

18" R.C. Pipe 0651013 40 LF 30.00$               1,200.00$      50.00$           2,000.00$      90.00$              3,600.00$      40.00$           1,600.00$      

15" C.C.M. Pipe 0651837 25 LF 20.00$               500.00$         45.00$           1,125.00$      60.00$              1,500.00$      40.00$           1,000.00$      
18" R.C. Culvert End 0652011 1 Ea 500.00$             500.00$         700.00$         700.00$         1,000.00$         1,000.00$      500.00$         500.00$         

Intermediete Rip Rap (changed from 10, Addend. #2) 0703011 55 CY 38.00$               2,090.00$      70.00$           3,850.00$      90.00$              4,950.00$      60.00$           3,300.00$      

Membrane Waterproofing (Woven Glass Fabric) 0707001 70 SY 77.00$               5,390.00$      60.00$           4,200.00$      72.00$              5,040.00$      75.00$           5,250.00$      

No. 67 Stone 0728015A 65 CY 34.00$               2,210.00$      40.00$           2,600.00$      45.00$              2,925.00$      70.00$           4,550.00$      

Geotextile Erosion Control Class A 0755013 230 SY 1.00$                 230.00$         3.00$             690.00$         3.00$                690.00$         5.00$             1,150.00$      

Metal Beam Rail R-B 350 (Type III) Section 0910185 2 Ea 9,086.00$          18,172.00$    7,500.00$      15,000.00$    7,500.00$         15,000.00$    5,000.00$      10,000.00$    



Tabacco & Son Builders, Inc Nagy brothers TradeMark Contractors NJR Construction, LLC

Bristol, CT Monroe, CT Bristol, CT Terryville, CT

EST.  

Item Qnty Unit Unit $ Total $ Unit $ Total $ Unit $ Total $ Unit $ Total $

R-B End Anchorage-Type l 0911923 4 Ea 1,155.00$          4,620.00$      1,250.00$      5,000.00$      1,250.00$         5,000.00$      1,300.00$      5,200.00$      

Furnishing and Placing Topsoil 0944000 435 SY 2.50$                 1,087.50$      6.00$             2,610.00$      5.00$                2,175.00$      10.00$           4,350.00$      

Turf Establishment 0950005 435 SY 1.00$                 435.00$         2.00$             870.00$         3.00$                1,305.00$      3.00$             1,305.00$      

Wetland Grass Establishment 0950043A 380 SY 2.00$                 760.00$         0.50$             190.00$         2.50$                950.00$         6.00$             2,280.00$      

Maintenance and Protection of Traffic 0971001A 1 LS 2,000.00$          2,000.00$      2,000.00$      2,000.00$      5,000.00$         5,000.00$      4,000.00$      4,000.00$      

Removal of Existing Masonary 09741001A 90 CY 30.00$               2,700.00$      200.00$         18,000.00$    60.00$              5,400.00$      150.00$         13,500.00$    
Mobilization 0975002 1 LS 13,913.00$        13,913.00$    20,000.00$    20,000.00$    10,000.00$       10,000.00$    20,000.00$    20,000.00$    

Rounded Stone Riprap (added On, #2) 0703029A 13 CY 42.00$               546.00$         60.00$           780.00$         125.00$            1,625.00$      100.00$         1,300.00$      

Construction Staking 0980001 1 LS 1,000.00$          1,000.00$      5,000.00$      5,000.00$      5,000.00$         5,000.00$      5,000.00$      5,000.00$      

Sign Face, Sheet Aluminum (Type lll Reflective Sheeting) 1208928 5 SF 40.00$               200.00$         40.00$           200.00$         125.00$            625.00$         70.00$           350.00$         

Remove Pipe 1501500 100 FT 10.00$               1,000.00$      10.00$           1,000.00$      20.00$              2,000.00$      20.00$           2,000.00$      

Total - Calculated 320,756.00$  393,075.30$  402,831.00$  422,370.00$  

Listed Total from Bid Sheet 320,756.00$  393,075.00$  402,831.00$  422,370.00$  

No judgment as to responsiveness of bid as of this posting

No judgment as to the responsibility of the bidder as of this posting

Jerry Gay, C.P.P.B.

Town of Ridgefield



Gay Road Bridge Reconstruction

15-03 December 10, 2014 at 11am

Bid was extended 8 days due to Addendum #1 issued on Dec 1

EST.

Item Qnty Unit

Clearing and Grubbing 0201001 1 LS

Reset Sign 0201214 1 EA

Earth Excavation 0202000 600 CY

Rock Excavation 0202100 30 CY

Channel Excavation Earth 0202200 15 CY

Excav. & Reuse Exist. Channel Bottem Material 0202216 A 20 CY

Channel Excavation Rock 0202250 2 CY

Cut Bituminous Pavement 0202250 40 LF

Structure Excavation, Earth 0203202 255 CY

Structure Excavation, Rock 0203304 15 CY

Cofferdam & Dewatering 0204001A 185 LF

Handling Water 0204151A 1 LS

Trench Excavation, 0-4" deep 0205001 65 CY

Formation of Subgrade 0209001 425 SY

Water Pollution Control - (Set at est $5K, Addend. #1) 0210820A 1 EST

Subbase 0212000 145 CY

Granular Fill 0213100 30 CY

Pervious Structure Backfill 0216000 635 CY

Sedimentation Control System 0219001 645 LF

Sawing & Sealing Joints in Bituminous Concrete 0402401 46 LF

Bituminous Concrete, Class 1 0406010-1 55 Ton

Bituminous Concrete, Class 2 0406010-2 60 Ton

Material for Tack Coat 0406236 40 Gal

Removal of Superstructure 0503001A 1 LS

Type "C" Catch Basin (4" Sump) 0507026 2 EA
Precast Concrete Walls 0601109A 1 LS

14Ft x 7Ft Precast Concrete Box Culvert 0601229A 35 LF

Class "A" Concrete 0601000 10 CY

Bedding Material 0651001 5 CY

18" R.C. Pipe 0651013 40 LF

15" C.C.M. Pipe 0651837 25 LF
18" R.C. Culvert End 0652011 1 Ea

Intermediete Rip Rap (changed from 10, Addend. #2) 0703011 55 CY

Membrane Waterproofing (Woven Glass Fabric) 0707001 70 SY

No. 67 Stone 0728015A 65 CY

Geotextile Erosion Control Class A 0755013 230 SY

Metal Beam Rail R-B 350 (Type III) Section 0910185 2 Ea

The Stone Constr. Comp., Inc Dayton Constr. Comp., Inc CNB Contracting Corp. Guerrera Construction Co

Southbury, CT Watertown, CT New Rochelle, NY Oxford, CT

Unit $ Total $ Unit $ Total $ Unit $ Total $ Unit $ Total $

6,050.00$       6,050.00$         12,000.00$  12,000.00$    12,000.00$    12,000.00$    10,000.00$   10,000.00$    

100.00$          100.00$            50.00$         50.00$           35.00$           35.00$           350.00$        350.00$         

12.00$            7,200.00$         3.00$           1,800.00$      40.00$           24,000.00$    22.00$          13,200.00$    

222.00$          6,660.00$         3.00$           90.00$           130.00$         3,900.00$      109.00$        3,270.00$      

24.50$            367.50$            85.00$         1,275.00$      45.00$           675.00$         32.00$          480.00$         

177.00$          3,540.00$         100.00$       2,000.00$      140.00$         2,800.00$      32.00$          640.00$         

247.00$          494.00$            3.00$           6.00$             400.00$         800.00$         425.00$        850.00$         

4.10$              164.00$            10.00$         400.00$         1.20$             48.00$           2.00$            80.00$           

19.90$            5,074.50$         21.00$         5,355.00$      42.00$           10,710.00$    22.00$          5,610.00$      

196.00$          2,940.00$         3.00$           45.00$           150.00$         2,250.00$      129.00$        1,935.00$      

224.00$          41,440.00$       30.00$         5,550.00$      75.00$           13,875.00$    150.00$        27,750.00$    

30,530.00$     30,530.00$       73,000.00$  73,000.00$    32,000.00$    32,000.00$    29,000.00$   29,000.00$    

23.00$            1,495.00$         3.00$           195.00$         30.00$           1,950.00$      22.00$          1,430.00$      

7.90$              3,357.50$         2.00$           850.00$         1.95$             828.75$         3.00$            1,275.00$      

5,000.00$       5,000.00$         5,000.00$    5,000.00$      5,000.00$      5,000.00$      5,000.00$     5,000.00$      

55.20$            8,004.00$         50.00$         7,250.00$      65.00$           9,425.00$      39.00$          5,655.00$      

54.00$            1,620.00$         60.00$         1,800.00$      82.00$           2,460.00$      58.00$          1,740.00$      

45.20$            28,702.00$       45.00$         28,575.00$    85.00$           53,975.00$    58.00$          36,830.00$    

1.50$              967.50$            3.00$           1,935.00$      2.75$             1,773.75$      3.00$            1,935.00$      

4.70$              216.20$            30.00$         1,380.00$      15.00$           690.00$         32.00$          1,472.00$      

197.50$          10,862.50$       110.00$       6,050.00$      150.00$         8,250.00$      125.00$        6,875.00$      

160.10$          9,606.00$         110.00$       6,600.00$      155.00$         9,300.00$      129.00$        7,740.00$      

22.60$            904.00$            5.00$           200.00$         5.00$             200.00$         20.00$          800.00$         

12,240.00$     12,240.00$       12,000.00$  12,000.00$    13,500.00$    13,500.00$    14,000.00$   14,000.00$    

1,920.00$       3,840.00$         4,000.00$    8,000.00$      2,350.00$      4,700.00$      4,000.00$     8,000.00$      
71,650.00$     71,650.00$       78,000.00$  78,000.00$    12,250.00$    12,250.00$    70,000.00$   70,000.00$    

88,030.00$     3,081,050.00$  *** 2,000.00$    70,000.00$    3,150.00$      110,250.00$  2,975.00$     104,125.00$  

660.00$          6,600.00$         250.00$       2,500.00$      200.00$         2,000.00$      650.00$        6,500.00$      

58.00$            290.00$            50.00$         250.00$         60.00$           300.00$         24.00$          120.00$         

51.00$            2,040.00$         60.00$         2,400.00$      50.00$           2,000.00$      54.00$          2,160.00$      

45.00$            1,125.00$         70.00$         1,750.00$      47.00$           1,175.00$      43.00$          1,075.00$      
891.00$          891.00$            600.00$       600.00$         950.00$         950.00$         850.00$        850.00$         

90.00$            4,950.00$         100.00$       5,500.00$      100.00$         5,500.00$      58.00$          3,190.00$      

47.00$            3,290.00$         70.00$         4,900.00$      33.00$           2,310.00$      75.00$          5,250.00$      

58.40$            3,796.00$         60.00$         3,900.00$      90.00$           5,850.00$      59.00$          3,835.00$      

3.00$              690.00$            2.00$           460.00$         1.00$             230.00$         2.00$            460.00$         

4,990.00$       9,980.00$         5,000.00$    10,000.00$    10,350.00$    20,700.00$    2,500.00$     5,000.00$      



EST.

Item Qnty Unit

R-B End Anchorage-Type l 0911923 4 Ea

Furnishing and Placing Topsoil 0944000 435 SY

Turf Establishment 0950005 435 SY

Wetland Grass Establishment 0950043A 380 SY

Maintenance and Protection of Traffic 0971001A 1 LS

Removal of Existing Masonary 09741001A 90 CY
Mobilization 0975002 1 LS

Rounded Stone Riprap (added On, #2) 0703029A 13 CY

Construction Staking 0980001 1 LS

Sign Face, Sheet Aluminum (Type lll Reflective Sheeting) 1208928 5 SF

Remove Pipe 1501500 100 FT

Total - Calculated 

Listed Total from Bid Sheet

No judgment as to responsiveness of bid as of this posting

No judgment as to the responsibility of the bidder as of this posting

Jerry Gay, C.P.P.B.

Town of Ridgefield

The Stone Constr. Comp., Inc Dayton Constr. Comp., Inc CNB Contracting Corp. Guerrera Construction Co

Southbury, CT Watertown, CT New Rochelle, NY Oxford, CT

Unit $ Total $ Unit $ Total $ Unit $ Total $ Unit $ Total $

1,643.00$       6,572.00$         1,500.00$    6,000.00$      1,235.00$      4,940.00$      2,500.00$     10,000.00$    

11.76$            5,115.60$         6.00$           2,610.00$      9.00$             3,915.00$      9.00$            3,915.00$      

5.67$              2,466.45$         2.00$           870.00$         0.85$             369.75$         1.00$            435.00$         

4.20$              1,596.00$         0.50$           190.00$         0.50$             190.00$         2.50$            950.00$         

1,390.00$       1,390.00$         3,000.00$    3,000.00$      2,000.00$      2,000.00$      3,000.00$     3,000.00$      

71.00$            6,390.00$         30.00$         2,700.00$      105.00$         9,450.00$      90.00$          8,100.00$      
11,490.00$     11,490.00$       40,000.00$  40,000.00$    19,500.00$    19,500.00$    33,000.00$   33,000.00$    

77.00$            1,001.00$         100.00$       1,300.00$      60.00$           780.00$         70.00$          910.00$         

4,010.00$       4,010.00$         8,000.00$    8,000.00$      10,000.00$    10,000.00$    5,500.00$     5,500.00$      

32.00$            160.00$            60.00$         300.00$         65.00$           325.00$         69.00$          345.00$         

16.00$            1,600.00$         20.00$         2,000.00$      26.00$           2,600.00$      37.00$          3,700.00$      

*** Presumed error in Lump Sum vs 35 LF
3,419,517.75$  428,636.00$  432,730.25$  458,337.00$  

426,497.75$     

426,787.75$     428,636.00$  432,730.25$  458,337.00$  



Gay Road Bridge Reconstruction

15-03 December 10, 2014 at 11am

Bid was extended 8 days due to Addendum #1 issued on Dec 1

EST.

Item Qnty Unit

Clearing and Grubbing 0201001 1 LS

Reset Sign 0201214 1 EA

Earth Excavation 0202000 600 CY

Rock Excavation 0202100 30 CY

Channel Excavation Earth 0202200 15 CY

Excav. & Reuse Exist. Channel Bottem Material 0202216 A 20 CY

Channel Excavation Rock 0202250 2 CY

Cut Bituminous Pavement 0202250 40 LF

Structure Excavation, Earth 0203202 255 CY

Structure Excavation, Rock 0203304 15 CY

Cofferdam & Dewatering 0204001A 185 LF

Handling Water 0204151A 1 LS

Trench Excavation, 0-4" deep 0205001 65 CY

Formation of Subgrade 0209001 425 SY

Water Pollution Control - (Set at est $5K, Addend. #1) 0210820A 1 EST

Subbase 0212000 145 CY

Granular Fill 0213100 30 CY

Pervious Structure Backfill 0216000 635 CY

Sedimentation Control System 0219001 645 LF

Sawing & Sealing Joints in Bituminous Concrete 0402401 46 LF

Bituminous Concrete, Class 1 0406010-1 55 Ton

Bituminous Concrete, Class 2 0406010-2 60 Ton

Material for Tack Coat 0406236 40 Gal

Removal of Superstructure 0503001A 1 LS

Type "C" Catch Basin (4" Sump) 0507026 2 EA
Precast Concrete Walls 0601109A 1 LS

14Ft x 7Ft Precast Concrete Box Culvert 0601229A 35 LF

Class "A" Concrete 0601000 10 CY

Bedding Material 0651001 5 CY

18" R.C. Pipe 0651013 40 LF

15" C.C.M. Pipe 0651837 25 LF
18" R.C. Culvert End 0652011 1 Ea

Intermediete Rip Rap (changed from 10, Addend. #2) 0703011 55 CY

Membrane Waterproofing (Woven Glass Fabric) 0707001 70 SY

No. 67 Stone 0728015A 65 CY

Geotextile Erosion Control Class A 0755013 230 SY

Metal Beam Rail R-B 350 (Type III) Section 0910185 2 Ea

Hemlock Constr. Co., Inc. McNamee Constr Corp. New Eng. Infrastr, Inc

Torrington, CT Lincolndale, NY Hudson, Ma

Unit $ Total $ Unit $ Total $ Unit $ Total $

25,000.00$        25,000.00$    15,000.00$          15,000.00$    19,000.00$      19,000.00$    

500.00$             500.00$         50.00$                 50.00$           200.00$           200.00$         

20.00$               12,000.00$    42.00$                 25,200.00$    18.00$             10,800.00$    

50.00$               1,500.00$      190.00$               5,700.00$      1.00$               30.00$           

40.00$               600.00$         50.00$                 750.00$         30.00$             450.00$         

60.00$               1,200.00$      275.00$               5,500.00$      70.00$             1,400.00$      

40.00$               80.00$           190.00$               380.00$         1.00$               2.00$             

10.00$               400.00$         1.50$                   60.00$           5.00$               200.00$         

20.00$               5,100.00$      55.00$                 14,025.00$    18.00$             4,590.00$      

40.00$               600.00$         250.00$               3,750.00$      1.00$               15.00$           

100.00$             18,500.00$    70.00$                 12,950.00$    60.00$             11,100.00$    

24,000.00$        24,000.00$    35,000.00$          35,000.00$    40,000.00$      40,000.00$    

10.00$               650.00$         30.00$                 1,950.00$      35.00$             2,275.00$      

3.00$                 1,275.00$      2.25$                   956.25$         3.00$               1,275.00$      

5,000.00$          5,000.00$      5,000.00$            5,000.00$      5,000.00$        5,000.00$      

40.00$               5,800.00$      70.00$                 10,150.00$    55.00$             7,975.00$      

40.00$               1,200.00$      110.00$               3,300.00$      65.00$             1,950.00$      

40.00$               25,400.00$    90.00$                 57,150.00$    40.00$             25,400.00$    

4.00$                 2,580.00$      4.00$                   2,580.00$      9.00$               5,805.00$      

35.00$               1,610.00$      30.00$                 1,380.00$      40.00$             1,840.00$      

200.00$             11,000.00$    170.00$               9,350.00$      170.00$           9,350.00$      

200.00$             12,000.00$    180.00$               10,800.00$    170.00$           10,200.00$    

20.00$               800.00$         6.00$                   240.00$         18.00$             720.00$         

25,000.00$        25,000.00$    32,500.00$          32,500.00$    108,000.00$    108,000.00$  

3,100.00$          6,200.00$      2,500.00$            5,000.00$      3,400.00$        6,800.00$      
80,000.00$        80,000.00$    10,000.00$          10,000.00$    72,000.00$      72,000.00$    

3,000.00$          105,000.00$  3,500.00$            122,500.00$  2,900.00$        101,500.00$  

650.00$             6,500.00$      675.00$               6,750.00$      600.00$           6,000.00$      

25.00$               125.00$         70.00$                 350.00$         80.00$             400.00$         

67.00$               2,680.00$      60.00$                 2,400.00$      50.00$             2,000.00$      

115.00$             2,875.00$      60.00$                 1,500.00$      65.00$             1,625.00$      
800.00$             800.00$         1,500.00$            1,500.00$      1,000.00$        1,000.00$      

150.00$             8,250.00$      *** 100.00$               5,500.00$      *** 70.00$             3,850.00$      

80.00$               5,600.00$      40.00$                 2,800.00$      80.00$             5,600.00$      

90.00$               5,850.00$      110.00$               7,150.00$      70.00$             4,550.00$      

1.50$                 345.00$         1.25$                   287.50$         6.00$               1,380.00$      

5,600.00$          11,200.00$    6,250.00$            12,500.00$    10,000.00$      20,000.00$    



EST.

Item Qnty Unit

R-B End Anchorage-Type l 0911923 4 Ea

Furnishing and Placing Topsoil 0944000 435 SY

Turf Establishment 0950005 435 SY

Wetland Grass Establishment 0950043A 380 SY

Maintenance and Protection of Traffic 0971001A 1 LS

Removal of Existing Masonary 09741001A 90 CY
Mobilization 0975002 1 LS

Rounded Stone Riprap (added On, #2) 0703029A 13 CY

Construction Staking 0980001 1 LS

Sign Face, Sheet Aluminum (Type lll Reflective Sheeting) 1208928 5 SF

Remove Pipe 1501500 100 FT

Total - Calculated 

Listed Total from Bid Sheet

No judgment as to responsiveness of bid as of this posting

No judgment as to the responsibility of the bidder as of this posting

Jerry Gay, C.P.P.B.

Town of Ridgefield

Hemlock Constr. Co., Inc. McNamee Constr Corp. New Eng. Infrastr, Inc

Torrington, CT Lincolndale, NY Hudson, Ma

Unit $ Total $ Unit $ Total $ Unit $ Total $

1,600.00$          6,400.00$      1,150.00$            4,600.00$      1,200.00$        4,800.00$      

8.00$                 3,480.00$      12.00$                 5,220.00$      9.00$               3,915.00$      

1.60$                 696.00$         1.25$                   543.75$         1.00$               435.00$         

1.80$                 684.00$         1.00$                   380.00$         1.00$               380.00$         

5,000.00$          5,000.00$      25,000.00$          25,000.00$    5,000.00$        5,000.00$      

50.00$               4,500.00$      225.00$               20,250.00$    280.00$           25,200.00$    
36,500.00$        36,500.00$    42,500.00$          42,500.00$    50,000.00$      50,000.00$    

-$                   -$              *** -$                     -$              *** 90.00$             1,170.00$      

4,500.00$          4,500.00$      16,500.00$          16,500.00$    4,000.00$        4,000.00$      

200.00$             1,000.00$      100.00$               500.00$         95.00$             475.00$         

40.00$               4,000.00$      75.00$                 7,500.00$      100.00$           10,000.00$    

483,980.00$  554,952.50$  599,657.00$  

*** Addendum #2 not reflected *** Addendum #2 not reflected

477,230.00$  545,452.50$  599,657.00$  



Gay Road Bridge Reconstruction

15-03 December 10, 2014 at 11am

Bid was extended 8 days due to Addendum #1 issued on Dec 1

EST.

Item Qnty Unit

Clearing and Grubbing 0201001 1 LS

Reset Sign 0201214 1 EA

Earth Excavation 0202000 600 CY

Rock Excavation 0202100 30 CY

Channel Excavation Earth 0202200 15 CY

Excav. & Reuse Exist. Channel Bottem Material 0202216 A 20 CY

Channel Excavation Rock 0202250 2 CY

Cut Bituminous Pavement 0202250 40 LF

Structure Excavation, Earth 0203202 255 CY

Structure Excavation, Rock 0203304 15 CY

Cofferdam & Dewatering 0204001A 185 LF

Handling Water 0204151A 1 LS

Trench Excavation, 0-4" deep 0205001 65 CY

Formation of Subgrade 0209001 425 SY

Water Pollution Control - (Set at est $5K, Addend. #1) 0210820A 1 EST

Subbase 0212000 145 CY

Granular Fill 0213100 30 CY

Pervious Structure Backfill 0216000 635 CY

Sedimentation Control System 0219001 645 LF

Sawing & Sealing Joints in Bituminous Concrete 0402401 46 LF

Bituminous Concrete, Class 1 0406010-1 55 Ton

Bituminous Concrete, Class 2 0406010-2 60 Ton

Material for Tack Coat 0406236 40 Gal

Removal of Superstructure 0503001A 1 LS

Type "C" Catch Basin (4" Sump) 0507026 2 EA
Precast Concrete Walls 0601109A 1 LS

14Ft x 7Ft Precast Concrete Box Culvert 0601229A 35 LF

Class "A" Concrete 0601000 10 CY

Bedding Material 0651001 5 CY

18" R.C. Pipe 0651013 40 LF

15" C.C.M. Pipe 0651837 25 LF
18" R.C. Culvert End 0652011 1 Ea

Intermediete Rip Rap (changed from 10, Addend. #2) 0703011 55 CY

Membrane Waterproofing (Woven Glass Fabric) 0707001 70 SY

No. 67 Stone 0728015A 65 CY

Geotextile Erosion Control Class A 0755013 230 SY

Metal Beam Rail R-B 350 (Type III) Section 0910185 2 Ea

M. Rondano, Inc. Star Construction

Norwalk, CT Stratford, CT

Unit $ Total $ Unit $ Total $

10,000.00$     10,000.00$    15,000.00$    15,000.00$    

1,000.00$       1,000.00$      200.00$         200.00$         

10.00$            6,000.00$      28.00$           16,800.00$    

100.00$          3,000.00$      80.00$           2,400.00$      

150.00$          2,250.00$      28.00$           420.00$         

50.00$            1,000.00$      200.00$         4,000.00$      

500.00$          1,000.00$      155.00$         310.00$         

10.00$            400.00$         4.00$             160.00$         

50.00$            12,750.00$    30.00$           7,650.00$      

150.00$          2,250.00$      150.00$         2,250.00$      

405.00$          74,925.00$    300.00$         55,500.00$    

15,000.00$     15,000.00$    80,000.00$    80,000.00$    

10.00$            650.00$         30.00$           1,950.00$      

5.00$              2,125.00$      6.00$             2,550.00$      

5,000.00$       5,000.00$      5,000.00$      5,000.00$      

35.00$            5,075.00$      60.00$           8,700.00$      

35.00$            1,050.00$      60.00$           1,800.00$      

40.00$            25,400.00$    60.00$           38,100.00$    

4.00$              2,580.00$      4.50$             2,902.50$      

10.00$            460.00$         100.00$         4,600.00$      

175.00$          9,625.00$      160.00$         8,800.00$      

200.00$          12,000.00$    160.00$         9,600.00$      

10.00$            400.00$         9.00$             360.00$         

10,000.00$     10,000.00$    35,000.00$    35,000.00$    

3,500.00$       7,000.00$      3,800.00$      7,600.00$      
150,000.00$   150,000.00$  135,000.00$  135,000.00$  

4,000.00$       140,000.00$  4,500.00$      157,500.00$  

300.00$          3,000.00$      700.00$         7,000.00$      

35.00$            175.00$         65.00$           325.00$         

100.00$          4,000.00$      95.00$           3,800.00$      

90.00$            2,250.00$      85.00$           2,125.00$      
1,200.00$       1,200.00$      1,200.00$      1,200.00$      

100.00$          5,500.00$      75.00$           4,125.00$      

20.00$            1,400.00$      90.00$           6,300.00$      

100.00$          6,500.00$      65.00$           4,225.00$      

5.00$              1,150.00$      5.00$             1,150.00$      

8,000.00$       16,000.00$    10,000.00$    20,000.00$    



EST.

Item Qnty Unit

R-B End Anchorage-Type l 0911923 4 Ea

Furnishing and Placing Topsoil 0944000 435 SY

Turf Establishment 0950005 435 SY

Wetland Grass Establishment 0950043A 380 SY

Maintenance and Protection of Traffic 0971001A 1 LS

Removal of Existing Masonary 09741001A 90 CY
Mobilization 0975002 1 LS

Rounded Stone Riprap (added On, #2) 0703029A 13 CY

Construction Staking 0980001 1 LS

Sign Face, Sheet Aluminum (Type lll Reflective Sheeting) 1208928 5 SF

Remove Pipe 1501500 100 FT

Total - Calculated 

Listed Total from Bid Sheet

No judgment as to responsiveness of bid as of this posting

No judgment as to the responsibility of the bidder as of this posting

Jerry Gay, C.P.P.B.

Town of Ridgefield

M. Rondano, Inc. Star Construction

Norwalk, CT Stratford, CT

Unit $ Total $ Unit $ Total $

1,350.00$       5,400.00$      1,300.00$      5,200.00$      

5.00$              2,175.00$      12.00$           5,220.00$      

3.00$              1,305.00$      8.00$             3,480.00$      

2.00$              760.00$         4.00$             1,520.00$      

5,000.00$       5,000.00$      10,500.00$    10,500.00$    

150.00$          13,500.00$    100.00$         9,000.00$      
5,000.00$       5,000.00$      12,000.00$    12,000.00$    

200.00$          2,600.00$      120.00$         1,560.00$      

4,500.00$       4,500.00$      8,000.00$      8,000.00$      

100.00$          500.00$         90.00$           450.00$         

20.00$            2,000.00$      10.00$           1,000.00$      

584,855.00$  712,332.50$  

584,855.00$  712,332.50$  


