

Town of Ridgefield Route 7 Pump Station and Forcemain Bid Results				
Contract 17-02 CWF-702				
Tuesday 5/18/20 2:00 PM				
	<u>Contractor</u>		<u>Grand Total Price</u>	
	M&O Construction Co., Inc.		\$8,328,380.00	
	278 Kent Road			
	New Milford, CT 06776			
	Loureiro Contractors, Inc.		\$9,988,455.00	
	100 Northwest Drive			
	Plainville, CT 06062			
	Guerrera Construction		\$9,997,075.00	
	154 Christian Street			
	Oxford, CT 06478			
A complete listing of the Bid Tabulation will be posted when available.				
No judgment as to responsiveness of bid as of this posting				
No judgment as to the responsibility of the bidder as of this posting				
Jacob Muller, Director of Purchasing				
Town of Ridgefield				

Town of Ridgefield - WPCA
Route Pump Station and Forcemain Installation
Bid Number 17-02 CWF 00301-1

Bid Item #	Item Description	ESTIMATED QTY	UNIT	MTO CONSTRUCTION CO., INC.		GUERRERA CONSTRUCTION CO., INC.		Loureiro Engineering Associates, Inc.	
				UNIT PRICE	UNIT TOTAL	UNIT PRICE	UNIT TOTAL	UNIT PRICE	UNIT TOTAL
1	CONSTRUCTING SEWERS:								
1a	12-IN. POLYVINYLCHLORIDE PIPE, 12 FEET TO 15 FEET DEEPER, PER LIN. FT.,	30	LF	\$190.00	\$5,700.00	\$170.00	\$5,100.00	\$1,750.00	\$52,500.00
1b	12-IN. POLYVINYLCHLORIDE PIPE, 15 FEET TO 18 FEET DEEPER, PER LIN. FT.,	20	LF	\$234.00	\$4,680.00	\$230.00	\$4,600.00	\$2,750.00	\$55,000.00
2	CONSTRUCTING FORCE MAIN:								
2a	8-IN. POLYVINYLCHLORIDE PRESSURE PIPE, FROM 0 - 12FT. DEEP, PER LIN. FT.	13,175	LF	\$124.00	\$1,633,700.00	\$155.00	\$2,042,125.00	\$187.00	\$2,463,725.00
2b	8-IN. POLYVINYLCHLORIDE PRESSURE PIPE, BETWEEN 12 FT TO 15FT, PER LIN. FT.	425	LF	\$184.00	\$78,200.00	\$195.00	\$82,875.00	\$320.00	\$136,000.00
2c	8-IN. GATE VALVE WITH VALVE BOX FOR FORCE MAIN PER VALVE,	3	EA	\$2,500.00	\$7,500.00	\$1,700.00	\$5,100.00	\$3,200.00	\$9,600.00
3	FORCE MAIN BLOWOFF CONNECTIONS, PER BLOWOFF	4	EA	\$4,200.00	\$16,800.00	\$5,400.00	\$21,600.00	\$4,000.00	\$16,000.00
4	FORCE MAIN BLOWOFF MANHOLES:								
4a	BLOWOFF MANHOLE WALLS AND CONES, PER VERT. FT.,	4	EA	\$1,400.00	\$5,600.00	\$1,700.00	\$6,800.00	\$2,100.00	\$8,400.00
4b	BLOWOFF MANHOLE WALLS AND CONES, PER VERT. FT.,	55	VF	\$500.00	\$27,500.00	\$360.00	\$19,800.00	\$550.00	\$30,250.00
4c	STANDARD 24-IN. DIAMETER MANHOLE FRAMES AND COVERS, PER SET,	4	EA	\$750.00	\$3,000.00	\$750.00	\$3,000.00	\$1,000.00	\$4,000.00
5	MANUAL AIR RELEASES FOR FORCE MAIN, PER AIR RELEASE,	3	EA	\$8,700.00	\$26,100.00	\$1,500.00	\$4,500.00	\$4,560.00	\$13,680.00
6	AIR RELEASES MAINHOLES, PER MANHOLE,	3	EA	\$4,200.00	\$12,600.00	\$6,000.00	\$18,000.00	\$4,000.00	\$12,000.00
7	MISC EARTH EXCAVATION:								
7a	EXCAVATION AND BACKFILL FOR TEST PITS, PER CU. YD.,	400	CY	\$100.00	\$40,000.00	\$95.00	\$38,000.00	\$97.00	\$38,800.00
7b	EXCAVATION BELOW NORMAL DEPTH, PER CU. YD.,	500	CY	\$29.00	\$14,500.00	\$160.00	\$80,000.00	\$30.00	\$15,000.00
8	CHANGE IN THE QUANTITY OF EARTH EXCAVATION AND BACKFILL DUE TO SEWER OR FORCE MAIN DEPTH CHANGES:								
8a	BETWEEN 0FT. - 12FT. DEEP PER CU., YD.,	500	CY	\$39.00	\$19,500.00	\$65.00	\$32,500.00	\$38.00	\$19,000.00
8b	BETWEEN 12FT. - 15FT. DEEP PER CU., YD.,	250	CY	\$53.00	\$13,250.00	\$80.00	\$20,000.00	\$171.00	\$42,750.00
8c	BETWEEN 15FT. - 18FT. DEEP, PER CU., YD.,	100	CY	\$105.00	\$10,500.00	\$88.00	\$8,800.00	\$460.00	\$46,000.00
9	ROCK EXCAVATION AND DISPOSAL PER CU. YD.,	750	CY	\$96.00	\$72,000.00	\$175.00	\$131,250.00	\$185.00	\$138,750.00
10	SEWER MANHOLES								
10a	48-IN. INSIDE DIAMETER SEWER MANHOLE BASES, PER BASE,	1	EA	\$2,000.00	\$2,000.00	\$1,200.00	\$1,200.00	\$2,700.00	\$2,700.00
10b	WALL AND CONES FOR SEWER MANHOLES, PER VERT. FT.,	15	VF	\$800.00	\$12,000.00	\$300.00	\$4,500.00	\$250.00	\$3,750.00
10c	STANDARD 24-INCH DIAMETER SEWER MANHOLE FRAMES AND COVERS, PER SET,	1	EA	\$750.00	\$750.00	\$750.00	\$750.00	\$1,350.00	\$1,350.00
11	PIPE CONNECTIONS TO EXISTING STRUCTURES								
11a	NEW PIPE CONNECTION TO EXISTING SEWER MANHOLE, PER CONNECTION	1	EA	\$2,000.00	\$2,000.00	\$6,000.00	\$6,000.00	\$600.00	\$600.00
12	BANK RUN GRAVEL, PER CU. YD.,	3,600	CY	\$30.00	\$108,000.00	\$38.00	\$136,800.00	\$8.00	\$28,800.00
13	ADDITIONAL SCREENED GRAVEL, PER CU. YD.,	1,500	CY	\$36.00	\$54,000.00	\$38.00	\$57,000.00	\$50.00	\$75,000.00
14	ADDITIONAL 1,500 PSI CONCRETE, PER CU. YD.,	150	CY	\$213.00	\$31,950.00	\$185.00	\$27,750.00	\$190.00	\$28,500.00
15	SHEETING LEFT IN PLACE, PER SF (MINIMUM BID \$5.00 PER SF)**	10,000	SF	\$6.00	\$60,000.00	\$20.00	\$200,000.00	\$10.00	\$100,000.00
16	PAVEMENT:								
16a	ROLLED PROCESS STONE BASE COURSE, PER CU. YD.	3,500	CY	\$37.00	\$129,500.00	\$48.00	\$168,000.00	\$55.00	\$192,500.00
16b	TEMPORARY PAVEMENT, PER SQ. YD.,	14,500	SY	\$39.00	\$565,500.00	\$26.00	\$377,000.00	\$22.00	\$319,000.00
16c	1 1/2 INCH BITUMINOUS CONCRETE BINDER COURSE PERMANENT PAVEMENT PER SQ. YD.	13,100	SY	\$13.00	\$170,300.00	\$11.00	\$144,100.00	\$10.00	\$131,000.00
16d	2 1/2 INCH BITUMINOUS CONCRETE BINDER COURSE PERMANENT PAVEMENT PER SQ. YD.	30,500	SY	\$18.50	\$564,250.00	\$18.00	\$549,000.00	\$20.00	\$610,000.00
16e	COLD MILLING BITUMINOUS PAVEMENT, PER SQUARE YARD	33,250	SY	\$3.00	\$99,750.00	\$3.00	\$99,750.00	\$2.75	\$91,437.50
16f	PAVEMENT MARKING, PER LIN. FT.,	17,500	LF	\$0.60	\$10,500.00	\$1.00	\$17,500.00	\$0.50	\$8,750.00
16g	PRE MIX COURSE FOR STATE HIGHWAYS, PER CU. YD.,	225	CY	\$262.00	\$58,950.00	\$260.00	\$58,500.00	\$360.00	\$81,000.00
16h	2 INCH BITUMINOUS CONCRETE TOP COURSE PERMANENT PAVEMENT FOR STATE HIGHWAYS PER SQ. YD.,	2,800	SY	\$19.00	\$53,200.00	\$19.00	\$53,200.00	\$17.00	\$47,600.00
16i	BITUMINOUS CONCRETE CURBING, PER LIN. FT.,	2,000	LF	\$8.00	\$16,000.00	\$6.00	\$12,000.00	\$7.00	\$14,000.00
16j	BITUMINOUS CONCRETE DRIVEWAYS, PER SQ. YD.	100	SY	\$104.00	\$10,400.00	\$62.00	\$6,200.00	\$95.00	\$9,500.00
17	CALCIUM CLHORIDE FOR DUST CONTROL, PER lb.,	12,250	LBS	\$1.00	\$12,250.00	\$0.50	\$6,125.00	\$0.45	\$5,512.50
18	CONCRETE ENCASEMENT FOR FORCE MAIN, PER LIN. FT.	60	LF	\$120.00	\$7,200.00	\$75.00	\$4,500.00	\$120.00	\$7,200.00
19	ADDITIONAL WORK IN EASEMENTS, RIGHT OF WAY, AND UNIMPROVED AREAS, THE LS SUM OF	LUMP SUM	LS	\$170,000.00	\$170,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
20	DEMOLITION OF ROUTE 7 PUMP STATION, COMPLETE THE LS SUM OF,	LUMP SUM	LS	\$200,000.00	\$200,000.00	\$380,000.00	\$380,000.00	\$60,000.00	\$60,000.00
21	CONSTRUCTION OF ROUTE 7 PUMP STATION, COMPLETE, THE LS SUM OF,	LUMP SUM	LS	\$1,980,000.00	\$1,980,000.00	\$3,346,000.00	\$3,346,000.00	\$2,706,000.00	\$2,706,000.00
22	DECOMMISSIONING OF ROUTE 7 WWTF, COMPLETE LS SUM OF,	LUMP SUM	LS	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00	\$220,000.00	\$220,000.00
23	ALLOWANCE FOR CHARGES BY EVERSOURCE FOR ELECTRICAL SERVICES, THE LS SUM OF,	ALLOWANCE	AW	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
24	ALLOWANCE FOR CHARGES BY FRONTIER COMMUNICATIONS FOR ELECTRICAL SERVICES, THE LS SUM OF,	ALLOWANCE	AW	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
25	CONSTRUCTION BETWEEN STA 4+00 AND STA 5+39 AND BETWEEN STA 132+69 AND 133+33 OF FORCE MAIN WITH TRENCHLESS TECHNOLOGIES, THE LS SUM OF,	LUMP SUM	LS	\$600,000.00	\$600,000.00	\$300,000.00	\$300,000.00	\$950,000.00	\$950,000.00
26	SEEPAGE CUT-OFF EA, PER COLLAR,	9	EA	\$1,000.00	\$9,000.00	\$350.00	\$3,150.00	\$500.00	\$4,500.00
27	TRAFFIC CONTROL AND MANAGEMENT:								
27a	LS SUM FOR TRAFFIC CONTROL AND MANAGEMENT (EXCLUDING COSTS FOR POLICE DETAILS AND FLAGMEN TO BE PAID UNDER ITEM 27b)	LUMP SUM	LS	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00	\$20,300.00	\$20,300.00
27b	ALLOWANCE FOR UNIFORMED POLICE OFFICERS AND FLAGMEN ASSOCIATED WITH TRAFFIC CONTROL AND MANAGEMENT,	ALLOWANCE	AW	\$165,000.00	\$165,000.00	\$165,000.00	\$165,000.00	\$165,000.00	\$165,000.00
28	ALLOWANCE FOR THE DOT INSPECTIONS	ALLOWANCE	AW	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
29	EQUIPMENT AND SPARE PARTS THAT ARE NOT ELIGIBLE FOR DEEP FUNDING,	LS SUM	LS	\$82,000.00	\$82,000.00	\$90,000.00	\$90,000.00	\$94,000.00	\$94,000.00
30	REMOVAL AND DISPOSAL OF LIQUID FROM ROUTE 7 WWTF TANKS AS SPECIFIED IN SECTION 01720, PER GALLON.	95,000	GA	\$0.25	\$23,750.00	\$0.20	\$19,000.00	\$0.20	\$19,000.00
31	REMOVAL AND DISPOSAL OF GRIT AND SLUDGE FROM WWTF PIPING AND TANKS AS SPECIFIED IN SECTION 01720, PER CU. FT.,	9,000	CF	\$23.00	\$207,000.00	\$22.00	\$198,000.00	\$22.00	\$198,000.00
32	MOBILIZATION, (MAXIMUM 5% OF ITEMS 1 THRU 31), THE LS SUM OF	LUMP SUM	LS	\$340,000.00	\$340,000.00	\$400,000.00	\$400,000.00	\$450,000.00	\$450,000.00
BID TOTAL (ITEMS 1-32)					\$8,328,380.00		\$9,997,075.00		\$9,988,455.00